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                   TOTAL  

 

Southern Software ‐ contract                        Southern Software ‐ contract 

 

 

CAD Software 63,200.00 RMS/JMS Software 26,346.00  
Project Management 15,072.00 Project Management 10,220.00 
Annual Support (5 Years)      46,000.00  Annual Support (1 Year)   6,400.00  

    124,272.00     42,966.00       167,238.00 

 Hardware for RMS 

(Purchased separately from Southern 

Software) Bar coding equipment 

  Bar code printer (1) 519.00   
  Wireless handheld scanner (1) 522.00   
  Barcode labels (1 case) 154.00   
  Ribbon (1 case) 80.00   
  Cable ‐ 10 ft. 

(1) 
20.00   

  Scanner for RMS Warrants (4)    

  (includes scanner, base & power supply    

  a 1 USB Adaptor/Dongle per scanner)   2,600.00    
     3,895.00   3,895.00 
 

 
Other Equipment and Installation 

  

 
Other Equipment and Installation 

   

(Provided by Charles Moncrief)  (Provided by Charles Moncrief)    

Dell Optiplex Work Stations (5 @ $930) 4,650.00 Workstations (10 @ $930) 9,300.00   

22" inch monitors (10 @ $120) 1,200.00 22" inch monitors (4 @ $120) 480.00   
Work Station Installation (5 @ $160 ‐est) 800.00 Work Station Installation (10 @ $160 ‐est) 1,600.00   
Dell Poweredge R640 Rack servers 17,282.70     
Server installation   640.00        

      24,572.70     11,380.00   35,952.70  

 
TOTAL ESTIMATED COST 

 
148,844.70 

 
TOTAL ESTIMATED COST 

 
58,241.00 

  
207,085.70 

TOTAL AVAILABLE BUDGET    150,000.00  TOTAL AVAILABLE BUDGET   60,000.00   210,000.00  

Cost over<under> budget (1,155.30) Cost over<under> budget (1,759.00)  (2,914.30) 

CAD System for E911 RMS/JMS System for Sheriff 
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